



**DEE JASPAR & ASSOCIATES, INC.**  
CONSULTING CIVIL ENGINEERS  
2730 UNICORN ROAD, BUILDING A  
BAKERSFIELD, CA 93308  
PHONE (661) 393-4796  
FAX (661) 393-4799

---

July 27, 2022

Ponderosa Community Services District  
56827 Aspen Drive  
Springville, California 93265

Re: Engineering Services Proposal

Attached is an itemized engineering proposal for the design of two 15,000 gallon water storage tanks serving to replace existing tanks.

The work will include a site visit and layout, tank design calculations, preparation of 90% level plans for review, preparation of project specifications, and preparation of 100% level plans and specifications for bidding purposes. In addition, DJA will assist with record drawings, a notice of completion, and project close-out.

The budget amount for this work is \$19,518.00.

Please let me know if you have any questions or if you would like to discuss revisions to the above noted scope of work or costs.

Sincerely,

*Curtis Skaggs*

Curtis M. Skaggs, P.E.  
Senior Engineer

Dee Jaspas Associates  
Consulting Civil Engineers

Ponderosa CSD														
Budget Proposal for Water Tank Replacement														
Engineering Services														
Scope of Work	Principal Engineer		Registered Engineer / Project Manager		Staff Engineer		Draftsperson		Surveyor		Sub-Consultant		Miscellaneous	
	Estimated Time (hrs)	\$204.00	Estimated Time (hrs)	\$159.00	Estimated Time (hrs)	\$142.00	Estimated Time (hrs)	\$102.50	Estimated Time (hrs)	\$187.50	Estimated Cost	Estimated Cost	Estimated Cost	Total
<b>1. Water Tank Replacement</b>														
Site Visit and Field Survey			4		4									\$1,254
Storage Tank Design and Layout			2		4									\$936
Preparation of 90% Level Plans			2		16		16							\$4,280
Plan Review Meeting			4											\$686
Preparation of Project Specifications			12		24									\$5,366
Preparation of 100% Level Plans and Specifications for Bidding Purposes			2		12		12							\$3,352
Preparation of Record Drawings, Notice of Completion, and Project Close-Out			8		16									\$3,644
<b>Subtotal:</b>														<b>\$19,518</b>
<b>Total Hours Estimated:</b>	0		34		76		28		0		0		450	
<b>Total Engineering Estimate:</b>	\$0		\$5,406		\$10,792		\$2,870		\$0		\$0		\$450	<b>\$19,518</b>